
Instructions for Completing the Excel Version of the Application Form for
California Reading and Literacy Improvement and Public Library Construction and 

Renovation Bond Act of 2000 Funds

1)

2)

3)

4)

5)

6)

7)

8)

Page 12
Page 23
Page 23
Page 24

In most cases, numbers are rounded to the nearest whole number  (e.g., $14.50 & higher will round to $15 and $14.49 & 
lower will round to $14).  Examples of some exceptions are: 

#10. SF of Parking /  1 SF of Building allows two decimal places
#2 B. Co. Locality Adjustment Factor allows two decimal places
#4 B.  Inflation Factor allows 3 decimal places
#11 B. Inflation Factor allows 3 decimal places

If you wish to indent the first line of a new paragraph in a Narrative Box , hold down the Ctrl + Tab key. Pressing the tab 
key alone moves the cursor to another field.

To enter text in a narrative box, you must first press "Enter" when exiting the preceding field.  This will allow you to point 
and click in the text box.  Use this same technique when selecting an option button/box.  With the exception of narrative 
boxes and option buttons, the tab key moves the cursor to the next space that will accept information.  

When filling out this form, view it at 100% or higher.  If viewing the document at less than 100% it will cut off some 
instructions.  If page breaks do not match the Application Form in the regulations, beginning on page 30, adjust the top 
and bottom margins until they do.  To adjust your top and bottom margins select "File", "Page Setup" and select the tab 
"Margins."  Adjust the "top" and "bottom" margins (e.g., you may want to try one of these settings first: "top = 0.38" and 
"bottom = 0.4" or "top 0.58" and "bottom 0.52, etc.).

Anywhere there is a red ">" indicates where information can be typed.  Anywhere there is a black ">" is a place where 
Excel has a built-in formula and will automatically calculate. (Note, if it is not calculating, information has not been entered 
into the correct fields.)

The narrative box parameters are not what they seem.  The boxes allow as many as two to six lines of text beyond what 
you see on your screen.  To view the text that will appear in the narrative boxes, click out of the narrative box.    To verify 
what will show, activate Print Preview by selecting the magnifying glass icon shown on the toolbar OR select "File" and then 
select "Print Preview".  

To view page breaks, on the toolbar select "Tools" then "Options", select the Tab named "View" and under "Window 
Options" select "Page Breaks"; OR select "View" and then "Page Break Preview".

TO BEGIN FILLING OUT THE APPLICATION, SELECT THE WORKSHEET TAB NAMED "APPLICATION" (Shown on the 
bottom-left of your  screen, and to the right of the tab identified "INSTRUCTIONS")

Throughout this application "pop-up boxes" will appear giving special instructions.  If any of these boxes are in the way, just 
"left-click" in the box and drag it to another location on your sheet.



Instructions for Completing the Excel Version of the Application Form for
California Reading and Literacy Improvement and Public Library Construction and 

Renovation Bond Act of 2000 Funds

9)

10) General Application Form instructions appear on Page 1 of the Application Form.

The Office of Library Construction and the California State Library are not responsible for inaccuracies that may 
result from using this template form.  Please confirm the accuracy of all calculations and information entered before 
submitting the Application Form.

TO BEGIN FILLING OUT THE APPLICATION, SELECT THE WORKSHEET TAB NAMED "APPLICATION" (Shown on the 
bottom-left of your  screen, and to the right of the tab identified "INSTRUCTIONS")



1. >

2. >

3. >

4. >

> >

>

>

5. >

> >

>

>

City:   (Check one only)

Grant Applicant Name:

Authorized Official of the Applicant Jurisdiction:

(For multipurpose projects, list the legal name of the jurisdictions that will own the public library portion of the multipurpose building.)

Type of Applicant Jurisdiction:

Fernando Armenta

E-mail:

(831) 786-1350

Phone:

Name of individual who will have administrative control over the project for the applicant local jurisdiction

Title:

Mayor, Chairperson of Board of Supervisors, Head of Special District, authorized to sign the application

Title:

Address:

PROJECT IDENTIFICATION
Official Name of Project:

District:   City/County:County:

Castroville Library


 Single space responses, limiting type size to no smaller than 11 points if using a computer, or 12 pitch (elite) if a 
typewriter is used.

29 Bishop Street, Suite 203, Pajaro, CA 95076

(831) 755-5066

240 Church Street

Salinas, CA 93902

Chair of Board of Supervisors

Jim Cook

cookj@co.monterey.ca.us

Limit comments throughout the entire form to the space provided unless otherwise stated.
 

Section 20440, Appendix 1

APPLICATION FORM
CALIFORNIA READING AND LITERACY IMPROVEMENT AND PUBLIC LIBRARY CONSTRUCTION AND 

RENOVATION BOND ACT OF 2000 FUNDS
Administered by the California State Library, Office of Library Construction

The applicant local jurisdiction, pursuant to the Education Code, Title 1, Division 1, Part 11, Chapter 12, Articles 1-3, sections 19985-20011 and Title 5, 
Division 2, Chapter 3, sections 20430-20444 of the California Code of Regulations, hereby makes application for a state matching grant for the 
construction or remodeling of the public library facility described herein and in all supporting documents:

  APPLICATION FORM INSTRUCTIONS:

County of Monterey
Legal name of jurisdiction that will own building

Address:

E-mail:

Project Coordinator:

Phone:Program Manager

 

(See section 20440 for complete application submittal requirements)


 


 

Attachments shall not be accepted unless required by regulation or called for in the application form.
Applicants shall submit a completed Application Form and six additional copies of the form.
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6. >

> >

>

>

7. >

> >

>

>

8.

> >

>

>

9. >

10. >

> >

>

>

11. >

> >

>

>

12. >

> >

>

>

(831) 755-5838

Address:

Title: Library Consultant Phone:

collinsj@co.monterey.ca.usE-mail:

E-mail:

 

Salinas, CA 93901-4371

(For the applicant jurisdiction, if applicable.  Special Districts are exempt.)

Address: 312 Alisal Street

mcelroyb@co.monterey.ca.us

Scott Hennessy

Library Director Name:

(If applicable)

Alternate Library Contact Person:

Salinas, CA 93901-2628

Phone: (831) 633-2829

Shirley Dawson
If the library director is unavailable, the contact person shall be authorized to act in the capacity of the library director.

E-mail:

Address:

Title:

Public library director for the library jurisdiction that will operate the public library.

Address:

mcelroyb@co.monterey.ca.us

26 Central Avenue

(831) 424-3245Title: Phone:

E-mail:

Robert E. McElroy

County Librarian
 

Judith Collins

dawsons@co.monterey.ca.us

Salinas, CA 93902

Operating Library Jurisdiction: Monterey County Free Libraries
Legal name of library that will operate the public library. 

Salinas, CA 93901-4371

baumanl@co.monterey.ca.us

312 Alisal Street

Public Works Director Phone: (831) 755-4800

Library Building Program Consultant:

Castroville Librarian

Phone:
 If the project coordinator is unavailable, the contact person shall be authorized to act in the capacity of the project coordinator.

Title:

E-mail:

Address:

Title:

E-mail:

Title:
If Applicable:  Head of Public Works or General Services Department for the applicant jurisdiction.  Special Districts are exempt.

Head of Public Works or General Services Department:  > Lew Bauman

(831) 424-3245

Bob McElroy

County Librarian

Alternate Project Contact Person:

Address:

Head of Planning Department:

Hennessys@co.monterey.ca.us

(831) 755-5161Phone:

PO Box 1208

Planning Director

11266 Merritt Street

Castroville CA 95012

26 Central Avenue

Salinas, CA 93901-2628
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13. >
 

> >
>
>

14. >
 

> >
>
>

15. >
 

> >
>
>

16. >
 

> >
>
>

17. >

> >
>
>

18. >

> >
>
>

19. >

> >
>
>

Technology Planning Consultant

Title:

License #  >

Address:
E-mail:

Address:
E-mail:

Title:

Address:
E-mail:

(If applicable)

Not Applicable

Construction Manager:

Address:

Address:

Title:

Address:

E-mail:

Address:

Phone:

Not Applicable

Phone:

Phone:

Title: (831) 373-2784 x7
E-mail: pauldavis@sbcglobal.net

286 Eldorado Street
Monterey, CA 93940

Project Manager:

Architect

(If applicable)

Providing construction budget estimate and/or conceptual plans.
Project Architect: Paul W. Davis C15182

E-mail:
Title: Phone:

Not Applicable

Phone:

Hazardous Materials Consultant:

Phone:
(If applicable)

Not Applicable

Not ApplicableProject Interior Designer:

Title: Phone:

Title:
 

E-mail:

Construction Cost Estimator:

(If applicable)

(If applicable)
Not Applicable

(If applicable)
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1. >
2. >
3. >

>
>

>

4. >

5. >

>
>

>

6. >

Expansion:

(Include both new & remodeled square footage.)

First Priority "Joint Use"

Co-Location Joint Use

Shared Electronic/Telecommunications

Family Literacy Center

Existing Public Library Building

Remodeling an Existing Public Library Building

Other similar collaborative library services with direct benefit to K-12 students

SF
Gross Total Project Square Footage

0                            

Computer Center

First Priority

Name of Public School:

"Inadequate infrastructure" is defined as an incoming telecommunication connection to a school building of equal to or less 
than 512 thousand bits per second (512K bps)

SF

YESIs the project subject to the Field Act? NO

A public library project in the attendance area of a public school that has inadequate infrastructure to support access to 
computers and other educational technology.

New Public Library Building Gross Total Project Square Footage

SF

Field Act Applicability (Joint use projects only)

SF
SFExpansion:

SF

Subject Specialty Center
Homework Center

Joint Venture Joint Use

Remodeling: SF

Gross Square Footage

                              

9,163                         

TYPE OF PROJECT

Conversion of an Existing Building into a New Public Library Building
                              Conversion and Expansion of an Existing Building into a New Public Library

Construction of a New Public Library Building SF

(Include both new & remodeled square footage.)

Remodeling:

Remodeling and Expansion of an Existing Public Library Building

Second Priority "All Others"

Gross Square Footage

SF

Priority:

Specify:

Second Priority "All Others"

Career Center
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>

1. Dedicated to Public Library Use >

2.

A. >

B. >

C. >

D. >

E. >

F. >

G. >

H. >

3. >

4.

5. >

6. >

7. >

8.

9. >

Line 5 SF x 
% in Line 1

SFPublic Library Pro Rata Share of Common Areas1 1,246            

Subtotal:  Dedicated to "Other" Uses 8%

SF

SF650                
Add Lines 2A SF

thru 2H SF
Line 3 SF divided by 

(Line 1 SF + Line 3 SF)

1,354             

>

"Other" Uses Pro Rata Share of Common Areas1 108               

92%
(Including Public Library / School Library Use, if Joint Use Project)

Space Use

Specify

Specify

-                

7,917             

SFSpecify County Offices 650               

Line 1 SF divided by 
(Line 1 SF + Line 3 SF)

SF 

SQ FT

SF

Specify

SF

Specify

SF

Child & Family Development Center

SF

Specify

SF

%SQ FT

NO

Specify

(A multipurpose building is a multi-occupant facility, part of which is a public library and part of which is used for other purposes.)

Types of Multipurpose Building Uses & Square Footage Allocations

Line 5 SF x 
% in Line 3

SF

9,921             

1 "Common Areas" are those areas of a multi-occupant building that are shared by all occupants, such as lobbies, vestibules, mechanical rooms, restrooms, custodial 
areas, delivery, shipping and receiving areas, loading docks, kitchenettes, auditoriums, meeting rooms, conference rooms, and storage areas that are used by all parties of 
a multipurpose building.

YESIs the project a Multipurpose Building?

SQ FT

9,163            

Multipurpose Buildings (Multipurpose Building Projects Only)

SF ATTRIBUTABLE TO PUBLIC LIBRARY USE

SF

Line 1 SF + Line 6 SF
SF

Add Lines 1SF, 3 SF, & 5 SF
TOTAL MULTIPURPOSE BUILDING SQUARE FOOTAGE

SF

Dedicated to "Other" Uses

SF
Must equal Line 6 SF + Line 7 SF

Specify

Common Areas1

Subtotal:  Total of Common Areas1
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(a)

(b)

(c)

1. >

2.

3. >

4. >

5.

6. >

7. >

8.

9. >

>

12. >

>

> 5,709

4,620

Source: >

Population Percentage Change from 2000 to 2020: 12%

37,624

Source: > Monterey County Planning Department--North County Planning Area

Monterey County North County Area Plan--North County Planning Area

5,097Project's public school attendance area(s) 2000 student population:

Monterey County Environmental Resource Policy

Population Growth

Joint Use Projects (Both Co-location & Joint Venture Projects):

Population Percentage Change from 1980 to 2000:

Public library project's service area 2000 population:

Within the service area of the proposed project, but

Exclude all people living within the boundaries of other special district, county, or city public library service areas, for which 
there is no public library service contract with the applicant.

Public library project's service area 1980 population: 29,163

Source: >

Project's public school attendance area(s) 1980 student population:

13. Superintendent, North Monterey County Unified School District

14. 12%

Source: >

Population Percentage Change from 2000 to 2020:

When providing the 1980,  2000, and 2020 population figures below, the applicant shall count only those residents:

Source: >

Association of Monterey Bay Area Governments--North County Planning Area Projection

Superintendent, North Monterey County Unified School District

Population Percentage Change from 1980 to 2000: 10%

Within the official boundaries of the applicant jurisdiction, and

Project's public school attendance area(s) 2020 student population:15.

Source: >

41,961

16.

10.

11.

PROJECT PLANNING INFORMATION

29%

All Projects:

Public library project's service area 2020 population:
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1. >

2. >

If no existing public library facility, enter "0."

Existing Public Library:

If no existing school library facility, enter "0."

SF

SF

0

Existing School Library:  (Co-located Projects Only)
0The current gross square footage of the existing school library(s) being replaced is:

Library Facilities Master Plan

The current gross square footage of the existing public library(s) being replaced is:

Existing Library Facility Square Footage

Describe the relationship of the proposed project to other existing or planned library facilities for the jurisdiction.

Monterey County Free Libraries (MCFL) is a less-than-countywide public library district providing service to the residents of 
Monterey County. Four independent municipal libraries also operate within Monterey County. They are Harrison Memorial Library 
(Carmel), Monterey Public Library, Pacific Grove Public Library, and Salinas Public Library. MCFL serves the remaining eight cities 
within Monterey County and residents of the unincorporated area through seventeen branch libraries, two bookmobiles, several 
deposit collection sites and a books by mail program.  These service points are normally located a minimum of three miles from any 
other public library service. The service plan of MCFL is to provide access to information, library materials and library services 
through a variety of service delivery methodologies. These methodologies include fixed branch service, bookmobile service, deposit 
collection service, and books by mail service. In utilizing the various service methodologies, the following guidelines shall apply.  
Fixed branch service is the most desirable, but also the most expensive service methodology. Fixed branch service shall be 
considered under the following conditions - minimum community of 500 residents within two miles of the branch site; minimum of 5 
miles distance from the next closest County Library branch; and, if a new branch location, the assistance of a community partner 
who will participate in fiscally supporting the service. MCFL has four basic levels of branch service with staffing and open hours 
approximately equal within each level: Resource Branch, Community Branch, Small Community Branch and Very Small Community 
Branch. Resource Branches are established at Seaside, Prunedale and King City. These three branches cover the Peninsula, North 
County and South County regions respectively. Generally Resource Branches will provide primary library service within a radius of 5 
to 10 miles of the branch, but will also provide extended service covering the branch service areas of all Community Branches, Small
Community Branches, and Very Small Community Branches within that region. These Resource Branches serve their communities, 
serve as regional resources for the smaller branches in their region and provide one additional system-wide service. For Seaside, 
that service is second level system reference. For Prunedale and King City, the service is the basing of the North and South County 
Bookmobiles, respectively. Resource Branches will normally have a greater number of open hours and staff than Community 
Branches. Community Branches serve communities which have 5,000 or more residents. Primary service for Community Branches 
is normally provided within a radius of 5 miles of the branch. Small Community Branches serve communities which have 500 or more
residents. Primary service for these branches is normally provided within a radius of two miles of the branch. MCFL presently has 
two Very Small Community Branches. It is not the policy of MCFL to establish additional Very Small Community Branches. Service to
such communities will normally be provided through bookmobile, deposit collection or books by mail service.

The Castroville Branch is a Community Branch providing service to residents of the unincorporated town of Castroville, the 
unincorporated town of Moss Landing, and to the surrounding unincorporated area. The current Castroville Library is the following 
distance from the following closest public libraries: Prunedale 5.1 miles; Marina 7.2 miles; Pajaro 10.8 miles; and Salinas 9.6 miles. 
At its new site the Castroville Library will be the following distance from the closest public libraries: Prunedale 5.2 miles; Marina 7.3 
miles; Pajaro 10.7 miles; and Salinas 9.7 miles. No additional public library facilities are presently planned in the area. This new site 
of the Castroville Branch will provide a better location, geographically and in relation to its service community to provide public library
service. As such, the new location better meets the provisions of the Library Facilities Master Plan of MCFL.
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1. >

2. >

>

>

If no existing public library facility, enter "N / A"

See Definition of "Existing Public Library," section 20430.

Year

In addition to the information listed above:

N/A

3.

Condition of the Existing Library Facility

If no existing school library facility, enter "N / A"
When was the existing school library building(s) that will be replaced or improved built?

All Projects

Age of the Existing Library Facility
See Definition of "Existing Public Library," section 20430.

N/A Year

N/AWhen was the existing public library building(s) that will be replaced or improved built? Year

All Projects

When was the most recent structural1 renovation or expansion 
of the existing public library building(s) that 
is to be replaced or improved by the proposed project?

YearN/A

4.

If no existing school library facility, enter "N / A"

1 Pertaining to the load bearing elements of the building

In addition to the information listed above:

If proposed project will replace more than one 
building, list the oldest of the buildings.

If proposed project will replace more than one 
building, list the oldest of the buildings.

If no existing public library facility, enter "N / A"

Co-Located Projects Only

If proposed project will replace more than one 
building, list the oldest of the buildings.

When was the most recent structural1 renovation or expansion 
of the existing school library building(s) that 
is to be replaced or improved by the proposed project?

Co-Located Joint Use Projects Only

If proposed project will replace more than one 
building, list the oldest of the buildings.
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1. Yes No

2. Yes No

3. Yes No

4. >

5.
Yes No

6. Yes No

7. Yes No

8. Yes No

9. Yes No

10. Yes No

11. > $

12. Yes No

13. > $

14. Yes No

(or library portion of site, if multipurpose project)

(or library portion of site, if multipurpose project)

[See Education Code section 19995(c)]

Site

Will the library site be leased by the applicant?

Will the library site be owned by the applicant?

If the library site will be leased, provide the name of the owner:

Will the building be owned by the applicant?

Is the building to be converted currently owned by the applicant?

Is the library site currently owned by the applicant?

Does the appraiser have a State Certified General Real Estate Appraiser's License?

508,500                     

Does the appraiser have a State Certified General Real Estate Appraiser's License?

Was the site acquired with funds from the "Class Size Reduction Kindergarten-University 
Public Education Facilities Bond Act of 1998"?

Building  (For Conversion Projects Only)

Is the site currently dedicated to the operation of a public library?

Building (For Conversion Projects Only)

Appraisal

What is the appraised value of the library site?

(No appraisal is required if the value of the land or building will not be claimed as an eligible project cost or a local matching fund credit.)

Ownership and Availability
Site

SITE INFORMATION

Are there any exceptions to marketable record title?

Title Considerations
Site

What is the appraised value of the building?

Are there any exceptions to marketable record title?

Building (For Conversion Projects Only)
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 > 3

Describe the accessibility of the proposed site for the residents in the library service area:

If public transit is available in the library service area, describe the various public transit access opportunities for the site.  If no public 
transit is available in the library service area, enter "No Public Transit Service."

Discuss the site's accessibility to all parts of the library service area and its location in relationship to the geographic center of the 
library service area.  Discuss any natural and artificial barriers that may impede access to the site.

Accessibility

Public Transit Access
Number of public transit stops located within 1/4 mile of site:

Site Use Potential

Equal Access

The Monterey Salinas Transit runs two bus routes along Merritt Street., one block from the site.  Route 27 runs between Monterey 
and Watsonville, and Route 28 runs between Watsonville and Salinas.  Service is twice an hour.

Bus stops are located one block from the site on Merritt Street at Speegle.  Additional stops are located at Merritt and Mead Streets 
and at Merritt and Crane Streets. The North Monterey County School District bus stop for the area is across Pomber Street at the 
Recreation Center.  

In the future, Caltrain commuter rail service will be extended to Castroville.  The proposed station site is within approximately 1/2 mile
of the Library site.

Castroville is the community center for the Monterey County Free Libraries service area.  Castroville is the urbanized area serving 
the rural central coast of Monterey County.  The site is in central Castroville, one block off the main street, Merritt Street.  Vehicle 
access to the site from the service area is via State Route 1, State Route 156, and State Route 183, which is Merritt Street.   The site 
was selected in part because it is central both within the Castroville community and the service area as a whole.

In particular, the site was selected because it is near the public elementary and middle schools.  By locating the Library on the 
eastern side of Merritt Street, which is heavily travelled, students will be able to walk to the Library safely.

There are no natural or artificial barriers that may impede access to the site.
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1. >
2. >
3. >
4. >

2001
2001
2001

State Route 1 (North of Route 183) 6

0
1

29,500                 
State Route 183 (East of Route 1)
Preston Street

12,500                 

State Route 156 (East of Route 183)

Proximity to Major Thoroughfares

List the major arterial routes in the library service area with the most recent traffic counts (number of vehicles per day):

Number of 
Blocks 

from Site
7 2001

Traffic
CountStreet Name

29,500                 

Count 
Date

Automobile Access

Pedestrian & Bicycle Access
Describe other access opportunities such as pedestrian walkways and bicycle paths.  Discuss plans for amount and location of 
bicycle parking, including local ordinance requirements.

1,500                   

Describe the site's accessibility by automobile for residents of the library service area.  Take into consideration traffic, traffic systems, 
and availability of curb cuts.

Merritt Street, located one block from the site, is a traditional "downtown" main street.  Merritt Street's unique character, interesting 
shops and restaurants, and proximity to the major residential area make it a pedestrian friendly environment. The Castroville Library 
site is a key piece of the implementation of the downtown Castroville "Merritt Street Revitalization Plan" which was adopted in 1998.  
The Library and Plaza  will connect to Merritt Street visually, joining the residential community with the downtown.  The majority of the
Castroville residential areas are located near the Library site on the eastern side of Merritt Street.  This was an important factor to the 
community, as it makes the Library very accessible to pedestrians.

Less than 1/2 mile from the site is the starting point for the Class 1 Monterey County Coast Bicycle Trail pedestrian/bicycle trail.  A 
linear urban park, it snakes its way along the Monterey Peninsula shoreline for 29 miles.  The Trail extends from Castroville to Pacific 
Grove, through the cities of Marina, Seaside and Monterey.

There will be 12 bicycle parking spaces at the new Library.

The site is very accessible to the service area by automobile.  Heavily travelled State Routes 1, 156 and 183 reach all of the service 
area, and all converge within 1/2 mile of the site.  Caltrans has been cooperating with Monterey County in improvements to access to 
Route 183 from both 156 and 1, by creating a truck bypass system that has had the result of reducing conflicts between the 
agricultural through traffic, commute through traffic, tourist traffic and local trips.

The location, one block from Merritt Street, allows automobiles convenient access for both right and left turn movements from Merritt 
Street.   A future traffic signal at Merritt and Speegle would futhur improve accessibility.  This signal is planned as part of the 
Castroville Traffic Improvements Master Plan.
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1. >

2. >

3. >

4. >

5. >

6. > Yes No

7. >

8. >

9.
>

# of Square Feet of Parking >

>

11. >

(within 500 feet of front door)

Zoning Requirements

Calculate:

Automobile Parking to Building Square Footage Ratio

SF of Parking / 1 SF of Building
SF

SF

SF of Parking / 1 SF of Building

spaces

10.

If so, by how many spaces were the parking requirements reduced?………………….

200                      

20,050          

51                        

Number of on-site library parking spaces required by local zoning……………………..

Was a zoning variance or waiver obtained for the project for parking?…………………

0                      

spaces

10,000                   

Number of library parking spaces available off street, off library site……………..…….

Library Automobile Parking

Number of library parking spaces available off street, on library site…………………… 0                      spaces

51                        

Total Number of Spaces Available for Library Parking……………………………………

spaces

spaces

spaces

326                      Number of parking spaces available on street……………………………………………..
(within 500 feet of front door)

326                      

SF9,921            # of Square Feet of Building

=
# of Square Feet of Parking

Provide number of square feet per parking space as required by local zoning…….… SF

If no local zoning requirement, provide the average number of square feet per 
parking space used in the project calculations……………………….....….…………..

Total Number of Spaces Available for on-site Library Bicycle Parking………………… spaces

1.50

Library Bicycle Parking

12                        

SF

15,000                   SF

# of Square Feet of Building

== 2.02

Example:

 

=

14



Visibility
Describe how visible and prominent the public library building will be within the library service area.

Describe the rationale behind the amount of parking that will be available for the project, including: (1) the location of the automobile 
parking (on-site or off-site), both within and beyond 500 feet of the library entrance; (2) local zoning requirements; (3) the availability of
public transportation; (4) bicycle parking and bicycle and pedestrian paths; and (5) any other considerations impacting automobile 
parking requirements including, but not limited to, parking partnerships with shared use agreements.

Parking Rationale

The site selection and parking design were based on the revitalization strategy for downtown Castroville.  The infill of vacant and 
underdeveloped parcels in the area will increase the vitality of the community by providing a more attractive pedestrian environment.  
The overall development strategy is to use on-street parking to the maximum extent possible in order to establish a more "urban" 
feeling and to make optimum use of space within this rural center.  The wide streets in the immediate area of the site were laid out by 
Juan B. Castro before 1866.  At that time, wide streets provided adequate space for horses and buggies.  Today, the width of the 
streets is a bonus, allowing the ability to provide angled parking on street, with safe lane width for backing out without conflicts with 
travel lanes.

The site plan calls for pulling the curb line back from the property line by about 10 feet.  This provides for the parked car itself to be 
"on-site" while the circulation area is in the public right-of-way.  Diagonal parking will allow almost twice the number of spaces as 
parallel parking would permit, and diagonal parking provides easier access to spaces than parallel parking.

In addition, the existing grid streets and development pattern provide an additional 326 on-street parking spaces within a 500' radius 
of the project.  Proximity of the site to the downtown will also encourage more pedestrian activity, with Library patrons using one 
parking space for several activities.

The Castroville Library site provides unparalleled visibility for the proposed building within the library service area.  Castroville's 
charming skyline, visible from State Routes 156 and 1, is dominated by the church spire of Our Lady of Refuge Catholic Church.  
Adjacent to this long standing landmark, the Library's main architectural elements will be highly visible, without obstructing the 
visibility of the church.  The block itself, locally referred to as Castro Field, was designated by Castroville's founder, Juan B. Castro, 
as the town square.  Since the founding of Castroville, the block has been the site of town halls, a plaza and other public uses, 
including the annual Artichoke Festival.  In accordance with early Spanish Colonial planning principles, the block is just one block 
from the main street, formerly Route 1.  Castroville is the central business community for the Library service area, encompassing the 
small, rural communities of Moss Landing, Elkhorn, Moro Cojo and Oak Hills.  
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Describe the proximity of the proposed site to other facilities and areas of the community, and how that proximity enhances the use of 
the library by the residents in the library service area.  Describe the appropriateness of the proposed site including whether the 
proposed library project will contribute to the establishment, redevelopment, or revitalization of a community or downtown core, 
business district, or neighborhood.  Describe how the proposed library is connected to other uses, including public use facilities, by a 
full range of transportation and pedestrian options.

Community Context & Planning

Site Selection Process
Describe the site selection process including community and planning department involvement, consultant assistance, as well as any 
other pertinent activities associated with determining the best site for the library project.

The creation of the Castroville Library, along with the Plaza and Child and Family Development Center, is a cornerstone of the 
Castroville Merritt Street Revitalization Plan, adopted by the Monterey County Redevelopment Agency in 1996.  A primary objective 
of the plan is to make Castroville more pedestrian friendly.  Placing the Library on this key block is an important component of this 
plan.  By locating the Library on this site, the majority of residents will be able to walk to it without crossing busy Merritt Street.   As 
the Plan states, "The new community facility and plaza will be a focal point of pride for residents as the town center for community 
events."  Because the site, Castro Field, was originally designated as the central public space for the town of Castroville, other public 
facilities are also located adjacent to the block.  The North County Recreation and Park District Community Center occupies the block
diagonally to the southeast, Our Lady of Refuge Catholic Church occupies the block immediately to the south, and the North County 
Fire District is located on the block immediately to the east.  The office of the Monterey County Supervisor for District 2 is located on 
the block and a new office will be located in the new building.  Also within walking distance are the two public schools, Castroville 
Elementary and Gambetta Middle School.
        The proposed Child and Family Development Center, to be located adjacent to the Library, on the same site, will be operated by
the Monterey County Office of Education.  The building is being planned concurrent with the Library and will appear to be part of the 
Library, but will be built as an entirely separate building, with separate building systems and maintenance.  A portion of the site has 
been excluded from this application, and no portion of the funding for the Center is included with Library funding.

        The Castro Field site was selected as a result of a lengthy community based comprehensive planning process.  The 
groundwork for the site selection was the Merritt Street Revitalization Plan, adopted in 1996.  This Plan brought together a wide 
group of interests to create a vision for downtown Castroville.  The Plan recognized the Castro Field block as the most significant 
public space within the community, and even the region.  Because of this significance, the site was suggested for a community 
facility.  The overwhelming community support for a new Library made it a natural step to consider the Castro Field site.  
        The Castroville Community Recreation Feasibility Study, completed in 1998, focused on the strategy to create this and other 
community facilities.  This Study laid out the path that has been embraced and aggressively pursued by the community.  The Study 
identified a variety of facilities needed by the community, including ball fields, child care, parks, gymnasium, swimming pool and a 
new library.  The Study then identified and evaluated potential sites and compatible uses, including parking requirements and 
accessibility by the residents.  Through this work, it was determined that clustering several facilities would enable each activity to 
complement others.  The focus of the analysis was to provide a "heart" for the community by locating a facility at Castro Field that 
would address the core child and family development needs.  Additional sites were identified as locations for youth and adult 
ballfields, both for relocation of the activities located at Castro Field, as well as adding playing fields.  All plans and funding are now in
place for the ball field relocation.  An operator has been selected for the Child and Family Development Center and funding is 
currently being identified.
        This process has involved local planning and design consultants and architects, as well as extensive support work from 
Redevelopment Agency staff.  The original team who drafted the Merritt Street Revitalization Plan has enjoyed broad community 
support and has stayed involved as the primary professional resource for the Library and Plaza design.
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Describe why the proposed site was selected and why it is the best available location for the proposed public library project.  If there 
are problems with the proposed site, are there mitigating circumstances that lessen the negative impact of the problem or problems?  
Describe any proposed design solutions that may moderate the site's drawbacks.

Site Selection Summary

        The story of the Castro Field site is in many ways the story of why the Castroville Library, Plaza and Child and Family 
Development Center has such broad community support in the small town of Castroville.
        In the mid 1800's, when Juan B. Castro envisioned the town of Castroville, he saw it as someday being the County seat--a large,
booming town.  As such, he laid out the town with a civic center, providing space for a church, a town hall, and other civic functions, 
just a block off the main highway, now State Route 183.  Over the years, the main plaza space designated by Castro on his original 
plat map has served a variety of public functions, including town hall, festival space and ball field.  According to title records, the site 
has always been in public ownership.  Although Castroville never became the center of commerce and government Castro 
envisioned, the community has been an agricultural business center for over 100 years.  The residents of Castroville have a sense of 
pride in their work and in their community and active, dedicated leaders.
        The residents of Castroville recognize that literacy and education are the most important factors in making a future for their 
children. The pursuit of this common goal has been instrucmental in bringing this diverse community together.  It is this strong 
coalition of community leaders, groups and individuals that have joined in support of the Castroville Library that is so powerful in this 
application for Bond Act funding.   The community's choice of this most visible site for a library speaks loudly about the priority the 
residents have placed on literacy.
        The site consists of two parcels.  The smaller parcel is currently the site of Monterey County offices, and is owned by Monterey 
County.  The larger parcel has been acquired by the Monterey County Redevelopment Agency from the North County Recreation 
and Park District for use as the Library, Plaza and Child and Family Development Center.   The Agency is also providing grant funds 
to the Park District to assist in relocating the ball field currently located on the larger parcel.  The Monterey County Board of 
Supervisors serves as the Board of the Redevelopment Agency and enthusiastically supports the use of both parcels for the facility.
        The size and location of the site made it possible to create a plan for the Library that can continue to meet the community's 
needs over time.  The Plaza provides the connection to the Library building from the adjacent North County Recreation Center.  The 
Recreation District envisions cooperative activities with the Library through the Homework Center.  The proposed Child and Family 
Development Center, which will be separately funded, will be located on the site.  This Center, to be operated by the Monterey 
County Office of Education, will also complement the Library and Plaza through family development activities ranging from child care 
to teen parenting classes, as well as adult literacy, health screening and foster grandparents programs.
        The Castro Field site is the visible symbol that made it possible for a small agricultural community to raise $1,300,000 to commit 
to Monterey County the majority of the local match for the Bond Act grant.  While raising that money, the community also worked 
diligently through the North County Recreation and Park District and the North Monterey County Unified School District to designate 
two other sites and raise the funds (another $1,000,000) to not only relocate the ball field currently located at Castro Field, but 
expand their services to allow separate youth and adult play.
        This application, and the work that has been dedicated to it by members of the community is a testimonial to civic pride in 
Castroville.
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> SF

> SF

> SF

> SF

> SF

> SF

> SF

> SF

> SF

> SF

1

1. >
2. >
3. >
4. >
5. >
6. >
7. >
8. >
9. >

10. >

2

3

Total Square Footage of Library Project Site

7.  

A
Library2

Dedicated
SQ FT

10.

C
Other3

Common
SQ FT

0

0

43,451

0

D
Other3

Dedicated
SQ FT

"Footprint" means the square footage of surface area of the site that a building or structure occupies.  For example, a single story 10,000 square foot building would 
have a 10,000 square foot footprint, but a two-story 10,000 square foot building with 5,000 square feet on each level would have a footprint or 5,000 square feet.

9.  

8.  

0
0

10,168

0

0

1,246

Multipurpose Building Projects Only
B

Library Portion
of Common

SQ FT

Proposed Under-Building Parking

Desired Aesthetic Set-Backs & Amenities

6.  

Proposed Library Parking Structure Footprint1

  1.  

2.  

4.  

Proposed Library Surface Parking Lot

All Projects  (Except Multipurpose Buildings)

0 904Proposed Surface Parking Lot
Proposed Building 7,917

0

1,246

Proposed Parking Structure

Proposed Library Building Footprint1
Square Footage

4,000

Required Local Zoning Set-Backs

3.  

5.  

0

Miscellaneous & Unusable Space
79,610Total Square Footage of Multipurpose Project Site 108

00

The total square footage of the library site should equal the square footage shown in 1 through 8 below:

Site Description
Size

"Other" uses means any other space that does not  provide for the delivery and support of public library direct services.

Future Parking Expansion 0

1,554

0

0

108

0
0

650

0
0

Future Library Building Expansion Footprint1

0

0

00
0

Desired Aesthetic Set-Backs & Amenities

Future Building Expansion

Miscellaneous & Unusable Space

Future Library Parking Expansion

Required Local Zoning Set-Backs

Proposed Under-Building Parking 0

Library means that portion of the project that provides space for the delivery and support of public library direct services, including  joint use school library services 
(co-location or joint venture).

014,074

0
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1. >

2. Yes No

3. Yes No

4. >

5. > $
6. > $
7. > $
8. > $

9. Yes No

10. Yes No

11. Yes No

12. Yes No

74

Sewer District Connection Fee

Is the site in the 100-Year Flood Plain?

11/03/03

11/03/03
0

Variance or Waiver

Public/Quasi-Public

Do any watercourses that require control drain off the site?

25,000
20,000

Describe any necessary mitigation measures regarding drainage.

Do any watercourses that require control drain onto the site?

Is the storm sewer system currently adequate to prevent localized flooding of the site?

11/03/03
North Monterey County Fire District Permit

25,000
Castroville Water Connection Fee

Will the site have to be rezoned to build the project?

Permit & Fees Identification

08/01/02
Cost of Permit or Fee

Provide a list of any site permits or fees that have been or will need to be obtained:

Use Permit

If so, list the date the variance or waiver has been or will be granted:

Permit or Fee

Permits & Fees

(Date)

Zoning
Classification

What is the current zoning classification of the site?

Date Obtained or
will be Obtained

Will a zoning variance or waiver be needed to build the project?

Drainage
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Describe what measures (include building design, solar orientation, materials, mechanical systems, natural ambient lighting, etc.) are 
planned to reduce energy consumption and operating costs for the library.

Energy Conservation

California Environmental Quality Act (CEQA)

Are there any unresolved legal actions pending against the project regarding CEQA compliance?  If so, provide the case name, court 
number, and a brief explanation.

CEQA Litigation

There are no legal actions pending against the project.

        The building is located on the northern corner of the site allowing the southern portions of the site to be the exterior plaza and 
patio areas.  This will place the building as a windbreak for these areas as well.  The library portion of the building is oriented from 
north to east to south with the majority of windows facing north around to southeast.  This will help to limit heat gain at mid-day to 
evening and utilize morning sun to help to warm the interior space.  Clerestory glass above the main library floor and large windows 
to the northwest will give even and filtered light to reduce glare, heat gain and the need for lighting during the day.
        Wall and roof materials of concrete and plaster, insulated glass windows and thick walls with insulation will increase the energy 
performance of the structure.  The entrance to the library is located off a lobby so that interior temperatures will be maintained without
the loss of heating to the atmosphere from open entry doors.
        The mechanical system will utilize energy efficient, gas fired HVAC equipment for heating and cooling.  Because of the mild 
climate and daily breezes off of the Monterey Bay, fresh air will used in the ventilation system in lieu of air conditioning.  Air 
conditioning will be used infrequently throughout the year.
        All plumbing fixtures will be low flow units to conserve water.
        Lighting will be energy efficient fluorescent or metal halide fixtures on switching that will allow various levels of lighting based 
upon location and available daylighting.  Light sensor switching will be used in offices, workrooms and restrooms.
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1.
Yes No

2. Yes No

3. Yes No

4. Yes No

5. Yes No

6. Yes No

7. Yes No

8. Yes No

9. Yes No

10. Yes No
Preservation Act been completed?

A National Monument?

On the California Register of Historical Resources list?

On the National Register of Historic Places?

Was the existing building, if it is being renovated or expanded as part of the project, or any 
buildings on adjacent properties, built longer than 50 years ago?

A State Point of Historical Interest?

A National Historic Landmark?

A California Historical Landmark?

On County or Municipal Historic Designation list?

Historic Status

Is the existing library building project, or any buildings on adjacent properties:

If yes, has the review process required by section 106 of the National Historic

Historic Buildings

If not, please explain.

Federal Compliance
Will this project utilize Federal funds or require a permit or license from a Federal Agency?
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1. Yes No

2.
Yes No

If yes, briefly specify any applicable requirements or restrictions, such as height limits, etc.  Further, describe any ways that the 
proposed project's conceptual design plans are not substantially in compliance with the local historic preservation ordinance.

Has the State Historic Preservation Office been contacted regarding the project?

or any adjacent properties?

State Historic Preservation Office (SHPO)

Local Historic Preservation Ordinance

If yes, summarize any comments received from SHPO.  Does the project meet the Secretary of the Interior's Standards for the 
Treatment of Historic Properties?  Please explain.

Is there a local historic preservation ordinance that applies to the proposed project site
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> $
> $
> $
> $
> $
> $

$

10,000County building

Storage building

2.

Describe any necessary demolition of structures and the associated costs involved with the site.

Total Demolition:

1.

(If no demolition, indicate by "N/A")

Identify and summarize any special geologic conditions, including, but not limited to, compressible and expansive soils, tunnels and 
mine shafts, unstable slopes, active seismic zones, excessive ground water and areas prone to liquefaction.  Indicate if these 
conditions will prevent the use or significantly increase the cost of developing the site for a public library building.

Demolition

Geotechnical Report

10,000
3. 10,000

15,000

>

4.

Park restroom

46,9005.

91,900                                   

Site walls, fences, utilities & stripping/grubbing
6.

Structure(s) to be Demolished

Storage building

Demolition Cost Estimate

The primary geotechnical concern with development of the site is the presence of loose fill soils blanketing the site.  
Recommendations are included for the over-excavation and replacement of these soils as engineered fill.  Placement of a "non-
expansive) fill soil layer below slabs-on-grade is also recommended to aid in mitigation of the potential effects of the moderately 
expansive soils found at the site.  This condition is not expected to significantly increase the cost of developing the site for a public 
library.  The recommendations allow conventional concrete slab-on-grade construction with no unusual or extraordinary design 
requriements.

23



1. Yes No > $

2. Yes No > $

3. Yes No > $

4. Yes No > $

5. Yes No > $

6. Yes No > $

7. Yes No > $

8. Yes No > $

1. > $ $

2. > $ $

3. > $ $

4. > $ $

5. > $ $

6. > $ $

7. > $ $

8. > $ $

9. > $ $

10. > $ $

11. > $ $

12. > $ $

13. Other (Specify): > $ $

14. Other (Specify): > $ $

15. > $ $

0

68,155

TOTAL SITE DEVELOPMENT COSTS:…………………

0

Utilities…………………………………………………………

Cut, Fill & Rough Grading……………………………………

80,000

Ineligible

Fiber Optic Cable

Telephone

0

Gas 0

0

20,000

80,000

Site Development
(All off-site costs beyond 100 foot utility tie-ins are local ineligible expenses, but shall be identified and included in the budget estimate under ineligible site development 
costs.)

Site Development Costs Eligible

Retaining Walls……………………………………………….

Paving, curbs, gutters & sidewalks…………………………

0

0

0

Lighting…………………………………………………………..

0

Sanitary Sewer

Cable TV

Storm Sewer

Electricity

0

Utility Availability

Water

Describe availability of utilities and associated costs if any utilities are not currently located within 100 feet of a property line of the site.

Cost to bring Service to Site (Ineligible)

260,000

0

Removal of toxic materials…………………………………..

Signage…………………………………………………………

Rock removal…………………………………………………

Special Foundation Support (pilings, etc.)………………..

5,000

0

0

360,000

Landscaping…………………………………………………..

Traffic signals…………………………………………………

Removal of underground tanks………………………………

                        

Utilities

0

873,155              
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1)
A.
B.

2)A. X /SF

X /SF  = /SF]

3) A. > /SF

4) 30 X /SF

14 X  /SF  = /SF]

5) /SF  =

/SF  = /SF]

6) > $ /SF

7) > SF

8) > $

9) >

2,100,000            

229$       
Additional

A. Cost/SF: > /SF13$   
Eligible Projected 

C. Construction $/SF: >216$       
Locally Adjusted

B. Construction $/SF: >
(Re-enter 4D)

/SF  +
(Re-enter 4C)

[Example

County Locality 
B. Adjustment Factor:>

Locally Adjusted Construction Cost Per Square Foot: 

The "Locally Adjusted Construction Cost per Square Foot" (3A) figure may be increased by 1/5 percent per month for each month from January 
1, 2002, through to the estimated mid-point of construction of the project.

Name of Project County
1.07

216$       

216$           [Example:

Normal Public Construction Costs in the Applicant's Area

January 2002 current costs per square foot:

County: >

FINANCIAL INFORMATION

 /SF  = 13$   
Additional $/SF

  D. >

Multiply the number of months (4A) times .002 (1.5%) to get an inflation factor (4B).  Multiply the inflation factor (4B) times the "Locally adjusted Construction Cost per 
Square Foot" figure (4C) to get an "Additional Cost per Square Foot" figure (4D)

Inflation
B.  Factor: >

Add the resulting "Additional Cost per Square Foot" figure (5A) to the "Locally Adjusted Construction Cost per Square Foot" figure (5B) to get the "Eligible Projected 
Construction Cost per Square Foot" figure (5C):

(1/5%)

Number 
A. of Months:>

X  .002  = .028 216$           

.060  

(Re-enter Line 2D)

Solano 1.07
(Select: 1A or 1B)

Multiply the appropriate County Locality adjustment Factor (2B) by the appropriate new cost per square foot figure (2C) (See section 20436 (c) (1) to obtain the "Locally 
Adjusted Construction Cost per Square Foot" figure (2D):

/SF = D. >
Appropriate

C. New Cost/SF:> 202$        

/SF
$202

The Eligible Projected Construction $/SF:

202$           

X .002 = 

Monterey

9,163                         
Equals

A 10% project contingency amount is allowed and is calculated by multiplying the total Eligible Projected Construction Cost by 10%:

216$       

Locally Adjusted
C. Construction $/SF: >

(Re-enter 3A)

6$        

Eligible Contingency: (10% of Line 8)

[Example 216$           /SF  +

(Re-enter 5C)Multiplied By

The total "Eligible Projected Construction Cost" for the project is calculated by multiplying the "Eligible Projected Construction Cost per Square 
Foot" figure (5C) by the total number of square feet of new construction:

229                      

210,000$             

The Eligible Projected Construction Cost:

The Square Footage of New Construction:

If the projected construction cost estimated by the project architect is lower than the figure in Line 8, the applicant shall use the lower figure as 
the normal public construction cost in the applicant's area.

222$           6$        

216$        

For square footage added to an existing building, i.e. "expansions":

Construction Cost Index Approach:

/SF
$238

To justify the eligible projected construction cost estimate for new construction, applicants shall complete the following:

For new facilities:

For projects with new construction only (i.e., constructing a totally new library building or the expansion to an existing building)
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A. >
B. >
C. >
D. >
E. >
10)

> > > $

=

11) > X /SF

X /SF]

12)

13) >

14) >

15) >

16) >

Equals

$                      

3

Locally Determined
C. Comparable $/SF: >           

[Example 660$           

(1/5%)

Multiply the number of Months (11A) times .002 (1/5%) to get an inflation factor (11B).  Multiply the inflation factor (11B) times the "Locally Determined Comparable Cost 
per Square Foot" figure (11C) to get the "Additional Cost per Square Foot" figure (11D):

The Eligible Projected Construction Cost:

/SF
TOTAL $                     

Date Bid

The costs listed shall be for construction of the building only and exclusive of any site acquisition, demolition, development, utilities, or landscaping; surface and under 
building parking; works of art; shelving; furniture; built-in service desks, counters, workstations, or other casework; movable equipment; or architectural and engineering 
fees.

Construction 
Cost/SFProject

As an alternate to the Construction Cost Index approach to estimating normal construction costs in the applicant's area, the applicant may employ a local public construction cost 
comparison approach to calculate the Eligible Projected Construction Cost figure.  [See section 20436 (c) (3)].   List a minimum of three comparable public construction projects that have 
been bid within the applicant's County within three years of the Board's deadline for application.

Comparable Public Construction Approach:

-$        /SF  = /SF

$         
(Re-enter 10)

220$           .028

 /SF = D. >$          

 /SF  =

$         /SF  +

Adding the resulting "Additional Cost per Square Foot" figure (12A) to the "Locally Determined Construction Cost per Square Foot" figure (12B) gives 
the "Eligible Projected Construction Cost per Square Foot" figure (12C):

Additional
A. Cost/SF: >

A 10% project contingency amount is allowed and is calculated by multiplying the total Eligible Projected Construction Cost by 10%:

Number
A. of Months: X  .002  = 

14

Inflation
B. Factor: >

The Eligible Projected Construction $/SF:

The Square Footage of New Construction:

=

Eligible Contingency: (10% of Line 15)

Divided by
# of Projects

Comparable public construction projects are public libraries, community colleges, post offices, museums, courthouses, city halls, auditoriums, convention centers, civic centers, senior 
citizens centers, public schools, and recreation centers.

Eligible Projected
C. Construction $/SF: >

 $              6 

$         

X  .002  = 

220$           /SF  = /SF]

If the projected construction cost estimated by the project architect is lower than the figure in Line 15, the applicant shall use the lower
figure as the normal public construction cost in the applicant's area.

[Example

/SF$                      

226$           [Example 6$               /SF  +

$                      

Multiplied By (Re-enter 12C)

SF

/SF

                 

/SF   Divided By 220$                  

Re-enter Line E
/SF

 Locally Determined Comparable
3                    

 Cost per Square Foot 

$                          

660$    /SF /SF

Example:

/SF

/SF/SF

/SF

/SF

(Re-enter 11D)

Locally Determined
B. Construction $/SF: >

The "Eligible Projected Construction Cost" is calculated by multiplying the "Eligible Projected Construction Cost per Square Foot" 
figure (12C) times the square footage of new construction:

220$    /SF

230$    

210$    

(Re-enter 11C)

The "Locally Determined Comparable Cost per Square Foot" (10) figure may be increased by 1/5 percent per month for each month from 
January 1, 2002, through to the estimated mid-point of construction of the project.

/SF]

Locally Determined Comparable Cost per Square Foot ($/SF):
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> $ $

> $ $

> $ $

> $ $

> $ $

> $ $

> $ $

> $ $

> $ $

> $ $

> $ $

> $ $

> $ $

> $ $

> $ $

> $ $

> $ $

> $ $

> $ $

> $ $

> $ $

> $ $

> $ $

> $ $

> $ $

> $ $

> $ $

> $                              

Appraised Value of Land……………….………….…………………………

Site Development………………..……………….……………………………6)

Site Permits & Fees…………...………..……………………………………

Site Option to Purchase Agreement……..……...…………………………

11)

10)

4)

1)

2)

Library Consultant Fee…………………………………….………………….

Architectural & Engineering Costs………….……..………………………..

Geotechnical/Geohazard Reports………………….………………………

Construction Cost Estimator Fees………..………………………………..

Site Demolition………………..…………..…………………………………..

New Construction……………………………………..………….…………..

Remodeling Construction…………..…………...………………………….

Contingency……………………..…………….……………………………….

$                            

Construction Project Management…………..…………………………….

18)

19)

13)

15)

14)

22)

23)

21)

20)

IneligibleEligible

7)

Energy Audit, Structural Engineering, Feasibility & ADA Studies…...…..

Furnishings & Equipment Costs………………..…………………………..

Signage…………………………………….....…………………………………

9)

17)

Hazardous Materials Consultant Fees…………….…..………………….

Interior Designer Fees……………………..…………………………………

16)

3)

Appraised Value of Building…………………...…...………………………..

8)

Other (Specify):

12)

Other (Specify):

26)

Acquisition of Library Materials………………….………………………….

Other Professional Fees…………………………….……………………….

Local Project Administration Costs………………..……………………….

Works of Art…………………………………….………………………………

Relocation Costs & Moving Costs…………….…………………………….

24)

25)

28)

Other (Specify):27)

TOTAL PROJECT COSTS:……………..…………………………………..

Line Items:

Library Project Budget  (All projects except  Multipurpose Projects)

5)

If there are no costs in any line item below for the project, specify by putting a zero "0" in the blank provided.
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>

>

City………………...……………………………………………...………………> $
County……………………………………………………………………………> $
Special District………………………………………………………………… > $
Private……………………………………………………………………………> $
Other (Specify):  > $

> $
>

>

>

(New Public Libraries, including Conversion Projects except  Multipurpose Projects)

EXPENDITURES
1. > $ $
2. > $ $

3. > $ $
Equipment
Supplies

4. > $ $

5. > $ $

6. > $ $
7. >

$                      
39)
38) Supplemental Local Funds [Same as Line 28 ineligible]…………………….…………………………..

TOTAL PROJECT INCOME: [Add Lines 29, 30, and 38]……………………………………………….

Local Credits [Land2 and A&E Fees]………………………………………………………………..
Adjusted Local Match [Line 30 minus Line 36]……………………..…………………………………… $                      

2 Land credit is not allowed for land acquired by funds from the "Class Size Reduction Kindergarten-University Public Education Facilities Bond Act of 1998" [See 
Education Code section 19995 (c) which references Part 68 (commencing with section 100400 of the Education Code)]

Materials

Facilities Costs

Other (Specify):

Sources of Project Revenue (All projects except Multipurpose Projects)

$                      

Program Planning

Other (Specify):

Circulation Services
Facilities & Capital Coordination

36)

$                      

Insurance

1 Up to a maximum of $20,000,000

INITIAL
START-UP
EXPENSES ANNUAL EXPENSES

Other Formats

31)
32)
33)

[Must also equal the total of Lines 31 - 35]
$                      

TOTAL EXPENDITURES:

34)

Utilities

State Matching Funds (65% of Line 281 Eligible Costs)………………………………………………….

Security

Projected Library Operating Budget

35)

Maintenance [Including Custodial, Trash, Landscaping, etc.]

Salaries/Benefits

Sources of Local Matching Funds:

Books, AV, Magazines, & Newspapers

29)
Local Matching Funds (Line 28 Eligible Costs minus Line 29)………………………………………………

Electronic Services & Subscriptions

37)

Equipment

30)

Miscellaneous (Other)
$                            

Administrative/Business Office

$                              

Other Allocations (As applicable to the proposed project)

Technical Services

Branch Operations

28



1.

2.

3.

4.

5.

6.

7.

8.

9.

10.

11.

12.

13.

14.

15.

16.
17.

18.

19.

20.

21.

22.

23.

24.

25.

26. Total Project Costs:

0$                    

4,428,554$         

0$                   

4,859,407$         

25,000$               

430,852$            

0$                    

Multipurpose Project Budget (With Library Project Budget)   (Multipurpose Projects Only)

If there are no costs in any line item below for the project, specify by putting a zero "0" in the blank space provided.

Donor Recognition

Local Project Administration Costs

Acquisition of Library Materials

293,766$            

1 Library means that portion of the project that provides space for the delivery and support of public library direct services, including joint use school library services (co-
location or joint venture).

2 "Other" uses means any other space that does not provide for the delivery and support of public library direct services.

73,930$              

407,414$               81,330$               

0$                      

56,330$               

0$                    

Other (Specify):

Relocation Costs & Moving Costs

Works of Art

Construction Cost Estimator Fees

Interior Designer Fees

Geotechnical/Geohazard Reports

Library Consultant Fees 25,000$              

0$                    

Hazardous Materials Consultant Fees
Energy Audit, Structural, ADA, & 
Engineering Feasibility Studies

181,299$            Construction/Project Management

Other Professional Fees 63,840$              

7,980$                 

0$                    

360,000$            

D
Library 
Total 

Ineligible

B
Library Portion

of Common
Eligible

0$                    

0$                   

Site Demolition

Furnishings & Equipment Costs

Site Option Agreement

0$                    

0$                    

Site Permits & Fees

27,724$              

0$                    

0$                    

0$                    

82,710$              

0$                    

0$                    

64,689$              

360,000$            

29,377$              

0$                   

508,500$            

0$                    0$                    

209,833$            

0$                    508,500$            

Architectural & Engineering Fees

Signage 27,724$              3,784$                 23,940$              

362,074$            49,415$              312,658$            

785,840$            

Remodeling Construction 0$                    

0$                    

Appraised Value of Land

172,375$               

Site Development

0$                   

0$                    

0$                    1,804,561$         

Contingency

Appraised Value of Building

180,456$            

Line Items:

2,098,327$         

A
Library1

Dedicated
Eligible

New Construction

E
Other2

Total 
Ineligible

0$                      

17,238$                 0$                    

0$                   0$                    0$                    

C
Library 
Total 

Eligible

55,860$              

0$                    

8,829$                 

82,710$              

0$                    

0$                    

28,654$              

10,090$              

0$                    

0$                    

0$                    

0$                    

0$                    0$                      

0$                    

0$                    

0$                    

0$                    759$                      
1,138$                   

0$                    

11,970$              

0$                      

2,276$                   

0$                    

29,727$                 

0$                    

1,892$                 

23,940$              3,784$                 

0$                    

1,261$                 

0$                   

0$                   0$                    0$                    

0$                   

0$                   

0$                    

0$                    

785,840$            

209,953$            

0$                      

0$                    

9,241$                

0$                   

25,000$              

13,862$              

0$                      

2,276$                   

56,500$                 

0$                    

87,316$                 

9,190$                   

0$                    

5,311$                   

0$                    

0$                      

0$                      

0$                      

0$                    

6,070$                   

0$                      

17,238$                 

0$                      

0$                      
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>

>

City………………...……………………………………………...………………> $
County……………………………………………………………………………> $
Special District………………………………………………………………… > $
Private……………………………………………………………………………> $
Other (Specify):  > $

> $
>

>

>

EXPENDITURES
1. > $ $
2. > $ $

3. > $ $
Equipment
Supplies

4. > $ $

5. > $ $

6. > $ $
7. > $ $

Sources of Local Matching Funds:

3,158,615$         
Sources of Multipurpose Project Revenue (Multipurpose Projects Only)

[Column C, Line 26 minus Line 27.  Must also equal the total of Lines 29 -33.]

Other (Specify):

Salaries/Benefits 0                      

3,000                     

Branch Operations

Maintenance [Including Custodial, Trash, Landscaping, etc.]

15,000                   
154,975                 

Other (Specify):

0                      38,000                   

ANNUAL 
EXPENSES

Circulation Services

Administrative/Business Office

Other Formats

Books, AV, Magazines, & Newspapers

2 Land credit is not allowed for land acquired by funds from the "Class Size Reduction Kindergarten-University Public Education Facilities Bond Act of 1998" [See 
Education Code section 19995 (c) which references Part 68 (commencing with section 100400 of the Education Code)]

1,060,792$         

Local Credits [Land2 and A&E Fees]………………………………………………………………..

36.

Adjusted Local Match (Line 28 minus Line 34)……………………..……………………………………35.
488,744$            

640,000        34.

1 Up to a maximum of $20,000,000

TOTAL EXPENDITURES:

Homework Cntr Special Materials & Supplies

                        

Electronic Services & Subscriptions

0                      Other Allocations (As applicable to the proposed project)

0                      0                        

5,348,151$         37.

INITIAL
START-UP
EXPENSES

Projected Library Operating Budget (Multipurpose New Construction and Conversion Projects Only)

TOTAL PROJECT INCOME: (Add Lines 27, 28 and 36)……………………………………………….

29)

33)

Supplemental Local Funds (Same as Line 26 Library (D) and Other (E) Total Ineligible)….………………..

31)
32)

30) 1,451,320      
250,000         

27. State Matching Funds (65% of Line 26 total eligible costs 1)………………………………………………….
Local Matching Funds………………………………...………………………………………………28.

Equipment

Facilities & Capital Coordination

Technical Services

215,975                 

Program Planning

Miscellaneous (Other)

1,700,792$         

Security
Utilities

0                      

Materials

Facilities Costs
Insurance

5,000                     0                      
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1. >
2. Site Acquired (Obtain Possession by Purchase, Donation or Lease) >

3. Schematic Plans Completion >

4. Design Development Plans Completion >

5. Working Drawings (90%) Completion >

6. Construction Documents Completion >

7. Project Advertised for Bids >

8. Start of Construction >

9. Estimated Mid-Point of Construction >

10. Completion of Construction >

11. Opening of Library Building to the Public >

12. Final Fiscal & Program Compliance Review Completed > 07/01/04

01/15/03
10/15/03

08/01/02

03/01/04

Planning and Land Use Permits Obtained (If Applicable)
ACTIVITY

 

DATE

06/01/03
08/01/03

09/01/04

05/01/04

04/01/03

09/15/03

06/10/02

Applicants with new public library projects shall describe their financial capacity to open and maintain operation of the proposed library
including anticipated revenue sources for library operations support.

PROJECT TIMETABLE

Financial Capacity (New Construction and Conversion Projects Only)

Provide the timetable for the proposed project.

Monterey County Free Libraries (MCFL) presently operates the Castroville Library as a Community Branch. As such, the costs of 
branch operation for the Castroville Library are already a part of MCFL's annual operating budget. MCFL has had the financial 
capacity to operate the Castroville Library for over eighty-seven years. On-going operations since 1914 demonstrate the 
commitment and the fiscal capacity for continuted operations.

Upon completion of construction of the new branch facility, the present Castroville Library collection and staff will relocate to the new 
building and continue library service operations.

Revenue sources for MCFL and for operation of the Castroville Library come from a designated share of local property taxes, 
County General Fund contributions, State public library funds, and additional miscellaneous sources
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>

1029 J Street, Suite 400
Office of Library Construction

Name (type) Title (type)

MAIL APPLICATION AND SUPPORTING DOCUMENTS TO:

SUBMIT COMPLETED APPLICATION FORM AND SUPPORTING DOCUMENTS ACCORDING TO 
INSTRUCTIONS IN SECTION 20440

Sacramento, CA 95814-2825

Bond Act Fiscal Officer

> >

>

Robert E. McElroy County Librarian

Signature of Mayor, Chairperson of Board of Supervisors, or Head of District, authorized to make application for the local jurisdiction.

DateSignature

Name (type) Title (type)
>

>

>

Signature Date

LIBRARY DIRECTOR OF THE OPERATING LIBRARY JURISDICTION

I hereby affirm that the library jurisdiction, for which I am the administrative agent, approves of the application and will operate the 
facility as a public library after its completion.

AUTHORIZED OFFICIAL OF THE APPLICANT JURISDICTION

The parties below attest to and certify the accuracy and truthfulness of the application for California Reading and Literacy 
Improvement and Public Library Construction and Renovation Bond Act of 2000 funds.  If the application is successful, the applicant 
agrees to execute the project on the basis of the application data provided herein including all supporting documents.

APPLICATION CERTIFICATION
SIGNATURES

>

Fernando Armenta Chair, Board of Supervisors

•  

•  
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